
ANNEXURE-1 

Scope of Supply for RTU V3 

1. The scope envisages manufacture, assemble and supply of RTU V3 master Unit as per 

the approved part/assembly drawings as per annexure A. 

2. The Rack to be fabricated/assembled as per the approved drawings. 

3. The firm should procure the following items for assembling the unit 

CAPTIVE SCREW 47-81-392-10 SOUTHCO 16 

STAINLESS STEEL TORQUE 

HINGE 
SFTH-02-5 SUGATSTUNE 5 

COMPRESSION LATCH,  E3-57-52 SOUTHCO 3 

U HANDLE DHURI-92 DARSHANA INDUSTRIES 1 

FULL EXTENSION SLIDE ESR-3813-10 SUGATSUNE 6 

FRONT HORIZONTAL RAIL 

BOTTOM 
34560-328 SCHROFF 1 

FRONT HORIZONTAL RAIL TOP 34560-228 SCHROFF 1 

THREADED INSERT 34561-328 SCHROFF 2 

GUIDE RAIL, 220 MM DEEP 24568-362 SCHROFF 6 

REAR HORIZONTAL RAIL 34560-528 SCHROFF 2 

THREADED INSERT 34561-328 SCHROFF 2 

INSULATION STRIP 30835-110 SCHROFF 2 

SIDE PANEL TYPE F 34579-300 SCHROFF 2 

 

4. SS 316 grade fasteners to be used in the assembling of the rack and to be as per the 

approved BOM as per annexure B. 

5. All material certificates to be provided along with the supply. Raw material testing as 

per Annexure-A. 

6. The firm to assemble the following free issue items in the rack and are under the scope 

of Keltron 

SHOCK ABSORBER  AKCC-40-I RESISTOFLEX 6 

EYE BOLT M12  4 
 

7. Surface Finish:- cc coating and D.A grey powder coating as per respective part / 

assembly drawing. 

8. Delivery Schedule:  

FOR L1 SUPPLIER (18 NOS) 
LOT 1   -  6 nos.within 3 months from the date of PO. 

LOT 2   – 6 nos.within 6 months from the date of PO.  

LOT 3   – 6 nos.within 9 months from the date of PO.  



ANNEXURE-1 

 

FOR L2 SUPPLIER(12NOS) 

LOT 1   -  4 nos.within 3 months from the date of PO. 
LOT 2   – 4 nos.within 6 months from the date of PO.  

LOT 3   – 4 nos.within 9 months from the date of PO. . 

9. The quantity will be divided across L1 and L2 as 60:40 ratio.L2 to meet the price of L1. 


