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ANNEXURE — A

SCOPE OF SUPPLY

. All raw materials to be procured by the supplier. The supplier has to follow the mandatory

procedures mentioned at the last part of this scope of supply, before conducting material testing.
All material test certificates including chemical and mechanical, finish reports and test certificates
from NABL accredited lab (wherever applicable) are to be provided along with the supply.

The supplier has to supply all items with “SURFACE FINISH” of N8

All dimensions are critical. ltems must be free from pit marks and other manufacturing defects.
Material testing charges (Lab charges) and sample costs are to be borne by the supplier.

After Fabrication of items, vendor’s internal inspection report and inspection call letter to be
forwarded at least one week advance to KELTRON, for deputing person for inspection. All
dimensions check reports & Material test certificates from NABL accredited lab are to be provided
along with the inspection call letter.

6. Allitems to be inspected and accepted by KELTRON QA prior to finishing process.

7. All items used for fabrication should be Non Chinese origin.

8. Delivery Schedule to be strictly followed.

PROCEDURE FOR MATERIAL TESTING

. The samples of all raw materials used for fabricating the mechanical items are to be forwarded
to KELTRON SPG QA department before conducting the material/ chemical test at NABL Lab.

2. QA will return the samples after the verification and sealing.
3. Sealed samples may contain serial number/ traceable number that must be furnished in the

material certificates.

4. The material certificate shall contain QA traceable number /serial number and ink signed

signature with seal of NABL Lab

5. Raw material tests are to be carried out for both Mechanical and Chemical properties. LAB

reports must contain standard and observed values of the samples along with material grade

confirmation.

6. Tested material samples to be submitted back to SPG KELTRON along with the reports.
7. Delivery Schedule:

FOR L1 SUPPLIER FOR L2 SUPPLIER
LOT 1 -10 nos LOT 2 - 15 nos LOT 1-10 nos LOT 2 - 15 nos
8 Weeks 24 WEEKS 8 Weeks 32 WEEKS
From the Date of PO From the Date of PO From the Date of PO From the Date of PO




