ANNEXURE B
Scope of Supply for RTU

1. The scope envisages manufacture, assemble and supply of RETRANSMISSION UNIT as
per the BOM placed at Annexure A.
2. The Rack to be fabricated/assembled as per the approved drawings.
3. The firm should procure the following items for assembling the unit.
SL No. DESCRIPTION PART NO SUPPLIER QTY/SET
1 CAPTIVE SCREW 47-81-392-10 | SOUTHCO 18
2 STAINLESS STEEL TORQUE HINGE HG-TS07 | SUGATSTUNE 5
3 COMPRESSION LATCH, E3-57-52 SOUTHCO 3
DARSHANA
4 U HANDLE DHURI-92 | \(oieTRIES 1
5 GUIDE RAIL, 64568-091 | SCHROFF 18
6 THREADED STRIP, HORIZONTAL RAIL 34561-384 | SCHROFF 4
. EYE BLOT [LIFTING BOLT], SS 4
M12x45 AS PER DIN 580 SPECIFICATION
8 REAR HORIZONTAL RAIL 34560-984 | SCHROFF 2
9 FRONT HORIZONTAL RAIL(BOTTOM) 34560-384 | SCHROFF 1
10 | FRONT HORIZONTAL RAIL(TOP) 34560-284 | SCHROFF 1
11 | SIDE PLATE 24564-149 | SCHROFF 2
4. SS316 grade fasteners to be used in the assembling of the rack and to be as per the
BOM placed at Annexure A.
5. All material certificates to be provided along with the stores.
6. The firm to assemble the following free issue items in the rack and are under the scope
of Keltron
SL NO. DESCRIPTION POART NO SUPPLIER QTY/SET
1 SHOCK ABSORBER AKCC-60-I RESISTOFLEX 6
2 SLIM SLIDE 250 MM LONG 5012TN WIDNEY 6 PAIR
7. Surface Finish:- CC coating and D.A grey powder coating as per respective part /
assembly drawing
8. Conduct of ESS, EMI / EMC and ET are under the scope of Keltron, However, firm to
make good any deficiencies noticed during the ET/EMI/EMC testing with respect to
structural aspects of the rack
9. Item No. mentioned in Annexure-A may not be in continuous order.

10.Delivery Schedule: I LOT — 6 NOS. within 3 months from the date of PO

IT LOT = 6 Nos. within 6 months from the date of PO
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